State of Alabama
Department of Environmental Management

SETTLEMENT AGREEMENT FOR SITE RESPONSE

1. Introduction

This Site Response Agreement (“Agreement”) is entered into by the Downtown
Environmental Alliance (*Alliance”) which consists of the City of Montgomery (“City”),
The Advertiser Company (“Advertiser”), the Alabama Law Enforcement Agency
(“ALEA™) as successor-in-interest to the Alabama Department of Public Safety
(“ADPS™), the Alabama Department of Education (“Education”), the Alabama
Department of Transportation (“ALDOT”), Montgomery County Commission, and the
Montgomery Water Works & Sanitary Sewer Board (“Water Board”), with the Alabama
Department of Environmental Management (“ADEM?”) (collectively “the Parties™). This
Agreement provides for the performance of site activities including the assessment and
remediation of the area defined as the Capitol City Plume in Downtown Montgomery,
Alabama (the “Site”).

I1. Responsibilities and Authorities of the Downtown Environmental Alliance
and Its Members

The members of the Alliance maintain a separate agreement amongst themselves
(the “Alliance Agreement”) that defines their roles and responsibilities within the
Alliance. All submittals to ADEM pursuant to this Agreement shall be signed by the City
of Montgomery as the designated signatory pursuant to the Alliance Agreement to denote
that they are official submittals of the Alliance.

The Alliance shall communicate changes in membership of the Alliance in
writing to ADEM within thirty (30) business days. Specifically, should the City decide to
leave the Alliance, and its responsibilities regarding this Agreement and the Alliance
Agreement, a new signatory shall be designated and this Agreement shall be modified to
reflect such changes.

I11. Jurisdiction and General Provisions

This Agreement is entered into pursuant to the Alabama Environmental
Management Act, Ala. Code, §§ 22-22A-1 through 22-22A-16, as amended, the Alabama
Water Pollution Control Act, Ala. Code, §§ 22-22-1 through 22-22-14, as amended, the
Hazardous Wastes Management and Minimization Act, Ala. Code, §§ 22-30-1 through
22-30-24, as amended, and the Alabama Hazardous Substance Cleanup Fund, Ala. Code,
§§ 22-30A-1 through 22-30A-11, as amended.



The participation of the Alliance in this Agreement shall not constitute or be
construed as an admission or evidence that the Alliance or any of its members bear any
responsibility or liability for any soil, soil-vapor, surface water, or groundwater
contamination associated with the Site. Nothing in this Agreement may be used against
the Alliance or any of its members except to enforce the terms of this Agreement in a
court of competent jurisdiction. The Parties agree, subject to the terms of this Agreement
and subject to provisions otherwise provided by statute, that upon issuance of a Notice of
Completion by ADEM that this Agreement is intended to operate as a full resolution of
all matters cited in this Agreement. The Parties agree that they are not relieved from any
liability if they fail to comply with any provision of this Agreement. Furthermore, by
signing this Agreement, ADEM acknowledges that the Alliance and its members do not
waive any claims or defenses that they might raise in any proceeding involving third
parties, ADEM, or any other governmental agency or person, except that in any action to
enforce the terms of this Agreement, the Alliance and its members shall be limited to the
defenses of Force Majeure, compliance with the Agreement, physical impossibility, or
technical impracticability.

For purposes of this Agreement, and to facilitate record keeping at ADEM, this
Site shall be known as the Capitol City Plume Site. All correspondence should reference
the specific Site name.

1V. Parties Bound

This Agreement shall apply to and be binding upon ADEM, the Alliance, and
their agents, successors, assigns, officers, directors, and principals. The signatories of
this Agreement certify that they are authorized to execute and legally bind the Party they
represent to this Agreement.

V. Statement of Purpose

This Agreement provides for the performance by the Alliance of an investigation
and assessment of the Site and for the remediation of Site conditions as may be necessary
because of the release of hazardous substances into the environment at or near the Site.

In entering into this Agreement, the mutual objectives of the Parties are to
evaluate the horizontal and vertical extent of potential surface water and groundwater
contamination at the Site, assess soil vapor and vapor intrusion risks, and to provide for
the evaluation of any necessary work at the Site.

VI Relevant Historical Information

For purposes of this Agreement, ADEM notes the following historical
information:

A. The Capitol City Plume Site consists of government and private property with
multiple, distinct plumes of tetrachloroethylene (PCE) contamination in an area of



Downtown Montgomery. The Site is located in an area of mixed land use with
the majority of the Site consisting of governmental and commercial office
buildings.

In approximately 1991 to 1992, detectible concentrations of PCE were
encountered in Well 9W, located within the Board’s North Well Field
(approximately 0.25 to 0.5 mile northwest of the Retirement Systems of Alabama
[RSA] Tower energy plant). In response to this discovery, the Board closed the
entire North Well Field and abandoned all of the wells associated with it, except
for Well 9W, which was left in-place for environmental testing.

In approximately 1993, workers performing excavation work for the construction
of an energy plant associated with the RSA Tower energy plant discovered PCE
in the excavation for the foundation of the facility. The soil and free-phase liquid
were removed before completion of the facility.

From September 1993 to September 1994, ADEM’s Special Projects Branch
collected groundwater samples from four wells as well as soil samples near the
construction location of RSA energy plant.

In February 1995, ADEM produced a Preliminary Assessment Report which
concluded from groundwater and soil gas survey data that six (6) PCE
groundwater plumes, as well as, six (6) benzene, toluene, ethyl benzene and
xylenes (BTEX) plumes exist within thirty (30) city blocks of Downtown
Montgomery. On March 7, 1996, ADEM produced a Site Investigation Report
that recommended the Site be considered for placement on the Comprehensive
Environmental Response, Compensation, and Liability Act (CERCLA) National
Priorities List (NPL).

In 1999, EPA contracted Black and Veatch Special Project Corp. (“Black and
Veatch”) to begin developing a work plan for a remedial investigation (RI). Three
Data Evaluation Reports were produced for EPA in September 2000, June 2001,
and July 2002 to evaluate existing data for the Site and included further sample
data collected by Black and Veatch as part of the RI work plan.

In a March 29, 1999 memo, the EPA remedial project manager at the Capitol Site
concluded that, “the City of Montgomery’s groundwater is contaminated with
tetrachloroethylene, which is suspected to come from dry cleaners, and BTEX
which probably comes from gasoline stations.” In a November 2000 public
presentation, EPA identified over 45 dry cleaners that operated in Downtown
Montgomery between 1905 and 2000.

On May 11, 2000, the EPA published its proposal to include the Capitol City
Plume Site on the CERCLA NPL.



On July 7, 2000, the City of Montgomery Mayor’s and State of Alabama
Governor’s offices sent letters requesting that EPA defer listing the Capitol City
Plume on the NPL.

In September 2002, EPA issued an Administrative Order to the City of
Montgomery (City) for completion of a Feasibility Study (FS).

On November 8, 2002, EPA submitted a Remedial Investigation Report. The RI
Report concluded that sample data indicates that there are two PCE plumes.

In January 2003, the City submitted a FiS Work Plan. In October 2003, the City
submitted a Final Feasibility Study.

On January 16, 2004, ADPH issued a Public Health Assessment for public
comment. The Final Release was issued on December 2, 2004. It concluded that
the Site presented No Apparent Public Health Hazard with respect to 1) drinking
water because no municipal or residential wells in use at the time were known to
be contaminated, 2) municipal Well 9W which was taken out of service once PCE
was detected, and 3) use of a shallow groundwater industrial well for daily vehicle
washing operations. However, the Site presented an Indeterminate Public Health
Hazard with respect to 1) potential future exposures to groundwater due to
migration of contaminants toward the North Well Field, and 2) future excavation
workers since contaminant levels and exposure times were not yet known.
Finally, vapor intrusion was unlikely since contaminated groundwater is
approximately 50 feet below ground surface.

On August 20, 2007, the City submitted a Groundwater Monitoring Report.

On June 28, 2010, EPA submitted a Report on the Continued Monitoring of
Contamination in Shallow Groundwater within the Capital City Plume Site.

In 2011, the U.S. Geological Survey (USGS) submitted a Final Investigation of
the Potential Source Area, Contamination Pathway, and Probable Release
History of Chlorinated-Solvent-Contaminated Groundwater at the Capital City
Plume Site, Montgomery, AL, 2008-2010 on behalf of the EPA.

In 2011, the USGS began a multi-phase indoor air and soil vapor study using
Summa canisters and GORE samplers. The investigations were conducted due to
odor complaints received by EPA at the Montgomery County Courthouse Annex
building (formerly owned by the Advertiser) and the Attorney General’s Office
(formerly occupied by ALDOT and ALEA).

On June 11, 2012, the City requested that the EPA allow the City to organize a
group of stakeholders to prepare an action plan under the oversight of the ADEM.
EPA authorized the City to prepare the Action Plan on November 14, 2012.  The
Action Plan was submitted on February 12, 2013 and revised in December 2013
and March 2014. EPA sent a letter to the City with terms for formal Deferral of



the Site from the proposed listing on the NPL to oversight under ADEM on May
13,2014,

The information in Paragraphs A through R above is not intended by ADEM or
the Alliance to be a complete recitation of the history of this Site.

VII. Definition of the Site

The area known as the Capitol City Plume (“the Site”) is defined as shown on the

attached Figure 1.

VIII. Work to Be Performed

Unless otherwise specified herein, all investigations, assessments, and other work

conducted at the Site under this Agreement will be performed by the Alliance. The
following actions are to be performed in accordance with the schedule specified in Table

1z

A.

The Alliance shall develop and submit a Community Involvement and Outreach
Plan. The plan shall identify key stakeholders and target audiences along with
communication strategies (i.e., periodic press releases) to be implemented
throughout the project that will encourage participation and feedback from the
community. The Alliance shall implement the plan upon approval by ADEM.

The Alliance shall develop and submit a Supplemental Environmental
Investigation (EI) Work Plan that provides 1) a comprehensive overview of
existing Site data collected from all investigations to date, 2) a detailed evaluation
of whether the extents of the groundwater plumes have been defined sufficiently
to perform a risk assessment and alternatives assessment, and identify data gaps
that must be filled to complete the assessment(s), 3) a description of the activities
necessary to conduct further assessment and/or investigation of the Site necessary
to fill such data gaps, and 4) a description of activities necessary to evaluate the
potential for current and future vapor intrusion risks due to soil and groundwater
contamination at the Site. The Alliance shall implement the work plan upon
approval by ADEM.

The Alliance shall prepare and submit a Supplemental EI Report to ADEM that
includes an evaluation of the data collected during the investigation activities
described in the EI Work Plan, together with all other assessment and
investigation data from the Site.

The Alliance shall prepare and submit a Risk Assessment/Alternatives Analysis
Report. The Risk Assessment shall address the issues and concerns raised in the
December 2, 2004 Public Health Assessment. This assessment shall also present
any human health risks that presently exist and/or may exist in the future based on
current information known about the Site. This report also shall present the
Alliance’s evaluation of remedial alternatives and identification of its



H.

recommended alternative(s). To develop proposed alternatives, the Alliance may
weigh various factors, including, but not limited to, overall protection of human
health and the environment, ability to achieve cleanup goals, long term
effectiveness, implementability, community acceptance, and cost. Remedial
actions may include, but are not limited to, no action, passive, and/or active
treatment, as appropriate.

The Alliance shall prepare and submit its Remedial Action (RA) Plan that
presents the development of proposed performance standards and the Alliance’s
proposal for remediation of the Capitol City Plume Site. The RA Plan shall
include, but not be limited to, design drawings, technical specifications, modeling
parameters, groundwater monitoring and reporting schedules, and procedures for
management of areas of the site to meet remedial performance standards and
mitigate potential human health risks. The RA Plan shall include an
implementation schedule.  If the plan requires long-term operation and
maintenance (O&M), an O&M Plan shall be incorporated. The RA Plan shall be
placed on public notice by ADEM for a public comment period of 45 days prior
to final approval.

Upon approval of the Remedial Action Plan by ADEM, ADEM shall request that
EPA de-propose the Site from the NPL.

Also upon approval of the Remedial Action Plan by ADEM, the Alliance will
implement the plan and submit a final Remedial Action Report to ADEM
including (as applicable), but not limited to, a description of remedial construction
activities, copies of survey plats, maps, etc. and documentation of legal and
administrative controls, including ordinances, if the remedy includes land use
controls, monitoring data, and certification by a professional engineer registered
in the State of Alabama that the remedy is operational and functioning as
designed.

If the time required to implement the remedy(ies) exceeds 180 days, the Alliance
shall submit Remedial Action Progress Reports to ADEM in accordance with the
approved schedule in the RA Plan.

Upon successful attainment of all remedial performance standards and successful
completion of any required O&M, monitoring, and other components of the
approved remedy(ies), the Alliance shall prepare and submit a Final Report Upon
Completion to ADEM.

All plans prepared under this Agreement shall include, unless otherwise approved
by ADEM, an implementation schedule, an appropriate milestone submittal
schedule, and provisions for implementing appropriate quality assurance and
quality control procedures. Those activities which are included in Table 1. will be
submitted to ADEM for review and comment in accordance with the submittal
schedule.



Upon receipt of ADEM review comments, the Alliance shall revise any submittals
to address ADEM comments. The Alliance shall prepare and transmit final
submittals to ADEM within 60 days from the date of receipt of ADEM comments,
unless otherwise agreed on by the parties.

The Alliance shall adhere to any schedule for submittals and major milestones
presented in Table 1. and any modifications to said schedule. The Alliance may
submit a request for extension for any activity included in Table 1. if it cannot
meet the submittal schedule. It shall be at ADEM’s discretion whether to approve
or deny the request. Individual documents/reports or plans may be submitted
which address multiple activities listed in Table 1.

IX. Obligations of the Parties

Unless otherwise specified herein, all actions required by this Agreement shall be

subject to the following stipulations:

A.

All actions performed by or on behalf of the Alliance shall be under the direction
and supervision of a qualified professional engineer or registered geologist
licensed to practice in the State of Alabama or other qualified professional with
specific expertise and experience in site characterization, investigation and
cleanup.

Actions performed by or on behalf of the Alliance under this Agreement shall be
conducted in a manner consistent with the National Oil and Hazardous Substances
Pollution Contingency Plan (“NCP”) promulgated pursuant to Section 105 of
CERCLA, 42 U.S.C. §9605, codified at 40 CFR Part 300, and with applicable
EPA policies and guidance, and with applicable Alabama law and ADEM
regulations, policies, and guidance.

In pursuing activities under this Agreement, the Parties shall cooperate and seek
to establish mutual objectives, as jointly agreed upon by the Parties, to further
evaluate and provide any required remediation of Site conditions.

The Alliance shall provide reimbursement to the Alabama Hazardous Substance
Cleanup Fund for ADEM’s reasonable costs of overseeing the response actions to
be undertaken at the Site by the Alliance as provided in Section XII. of this
Agreement.

Reports, work plans, data, and other correspondence to be submitted to ADEM
pursuant to this Agreement should be sent to:

Chief, Governmental Hazardous Waste Branch
Alabama Department of Environmental Management
P.O. Box 301463

Montgomery, Alabama 36130-1463



Express mail, overnight or hand deliveries should be sent to:

Chief, Governmental Hazardous Waste Branch
Alabama Department of Environmental Management
1400 Coliseum Boulevard

Montgomery, Alabama 36110-2059

Telephone: (334)271-7739

E. Correspondence to the Alliance should be sent to:

Mayor

City Hall, Room 206,
103 North Perry Street
Montgomery, AL 36104

Telephone: (334) 241-2000

Express mail or overnight deliveries should be sent to:

Mayor

City Hall, Room 206,
103 North Perry Street
Montgomery, AL 36104

Telephone: (334) 241-2000

F. ADEM shall arrange for oversight and review of all activities conducted under
this Agreement.

X. Submittals

Major submittals required under this Agreement are presented in Table 1. ADEM
reserves the right to review, comment on, and request changes to all plans, proposals,
reports, studies, and data submitted under this Agreement prior to implementation
thereof. ADEM shall specify the type and number of copies of plans, reports, studies,
and data submitted under this Agreement in accordance with applicable laws. Unless
stated otherwise, the Alliance shall submit three (3) copies of all draft and final
documents to ADEM, in addition to one copy maintained in any public repository that
may be established under this Agreement. ADEM agrees not to unreasonably withhold or
delay approval of any such plans and proposals.

XI. Participation in Community Relations Activities

ADEM shall give the Alliance at least seven days advance notice of media
releases or public meetings that ADEM may hold or sponsor to explain activities at or



concerning the Site or the presence of contaminants or pollutants nearby, except when
special circumstances arise or when information must be provided to the public on an
emergency basis. If an emergency media release is necessary, ADEM shall give the
Alliance notice immediately prior to or immediately upon issuance of the media release.

XII. Reimbursement of ADEM’s Oversight Costs

A. Within ninety (90) days after the completion of each quarterly anniversary date
under this Agreement, ADEM shall prepare and submit to the Alliance an invoice
for the reasonable oversight costs for work on this Site incurred by ADEM during
the preceding quarter, together with documentation describing such costs, for
reimbursement into the Alabama Hazardous Substance Cleanup Fund in
accordance with the Alabama Hazardous Substance Cleanup Fund Act, Ala.
Code, §§ 22-30A-1 to 22-30A-11, as amended.

B, The Alliance shall reimburse all properly documented costs of ADEM’s
oversight activities at the Capitol City Plume Site, as stipulated in Paragraph
IX.C. of this Agreement, by payment to the Alabama Department of
Environmental Management within sixty (60) days of receipt of ADEM’s invoice.

C. Any payment by the Alliance or its members under this Section shall not
constitute or be evidence of any admission by the Alliance or its members of any
liability to ADEM or to any other person or entity with respect to the Site. The
check shall be made payable to “The Alabama Department of Environmental
Management,” specifically reference the Site Number, and be forwarded to:

Alabama Department of Environmental Management
Attn: Chief, Fiscal Branch

P.O. Box 301463

Montgomery, Alabama 36130-1463

D. ADEM shall make a reasonable effort, as staff availability allows, to respond to
each major deliverable as outlined in Table 1. and for other general project
matters, in a timely manner.

E. The Alliance shall reimburse ADEM for its oversight costs pursuant to this
Agreement for the duration of the activities required by this Agreement. ADEM
shall provide the Alliance with an estimate of its expected regulatory oversight
costs for each new fiscal year, to assist the Alliance with its budget planning. The
cost estimate for each new fiscal year shall be provided to the Alliance by July 1
of the previous fiscal year. These estimates will include quarterly projections of
such costs, along with a description of the expected staffing needs and scope of
such costs. ADEM shall invoice actual costs incurred. ADEM will advise the
Alliance in writing within thirty (30) days of becoming aware that its costs
significantly exceed its estimates.



F. Should the Alliance and ADEM be unable to reach agreement with respect to the
payment of any claim by ADEM for its oversight costs, the Alliance shall have
the right to invoke the dispute resolution under Section XIII. below.

XIIT. Dispute Resolution

It is the intent and expectation of ADEM and the Alliance that any issues related
to the implementation of this Agreement will be resolved informally to the extent
possible. For matters which cannot be resolved informally, if the Alliance objects to any
ADEM decision pertaining to (i) the payment of oversight costs pursuant to Section XIL
above, or (ii) the performance of the work under this Agreement, then the Alliance shall
notify ADEM in writing of its objections within twenty-one (21) days of receipt of the
decision or dispute regarding payment. The Parties shall have an additional thirty (30)
days from ADEM’s receipt of the written notification of such an objection in which to
reach agreement. Dispute resolution will be conducted at ADEM by a committee
comprised of the Director of ADEM and Land Division Chief, and up to two
representatives from the Alliance. If agreement cannot be reached on any issue within
the 30 day period, each party reserves all rights and defenses regarding such matter, and
ADEM shall have the right to (i) seek an order in a court of competent jurisdiction to
compel action by the Alliance, or (ii) take any other legal or administrative action
authorized by law. In any such proceeding, the Alliance fully reserves all rights and
defenses to contest such action.

XIV. Compliance with Law

All activities required under this Agreement shall be performed in compliance
with all applicable federal, state and local laws and regulations.

XV. Termination

All obligations of the Parties under this Agreement shall terminate upon
satisfactory completion (as determined in writing by ADEM) of the work set forth in
Section VIII. of this Agreement. Once it has been determined that all activities required
under Section VIII. of this Agreement have been satisfactorily completed, the Alliance
shall submit a request for termination of this Agreement to ADEM. Upon completion of
ADEM’s review of the request and supporting documentation and a determination by
ADEM that termination of the Agreement is appropriate, ADEM shall confirm such
determination in writing. ADEM agrees not to unreasonably withhold the issuance of
any such determination.

XVI. Reservation of Rights

A. ADEM and the Alliance reserve all rights against all non-parties to this
Agreement. This Agreement shall not be construed to provide any rights,
interests, or benefits to non-parties.



B. ADEM reserves the right to perform clean-up and to seek recovery of costs from
any potentially liable parties.

& The Alliance expressly denies liability as set forth in Section III. of this
Agreement, reserves its rights to deny liability and to defend any claims brought
against it by any party, and reserves its right to bring an action against any
potentially liable party that is not a party to this Agreement for the recovery of
costs, including attorney’s fees and costs previously incurred, and all such fees
and costs incurred to prosecute the cost recovery action.

XVII. Force Majeure

A Force Majeure event is defined as any event arising from causes that are not
reasonably foreseeable and are beyond the reasonable control of the Alliance, including
its contractors and consultants (i.e., causes which could have been overcome or avoided
by the exercise of reasonable due diligence will not be considered to be beyond the
reasonable control of the Alliance) and which delays or prevents performance. Changed
economic circumstances, normal precipitation events, and failure to obtain federal, state
or local permits shall not constitute a Force Majeure event. Any request for a
modification of a deadline must be accompanied by the reasons (including
documentation) for each extension and the proposed extension time. This information
shall be submitted to ADEM within ten (10) business days of when the Alliance obtained,
or should have obtained, knowledge of the Force Majeure event, or, when possible, a
minimum of two (2) business days prior to the original anticipated completion date,
whichever is sooner. If ADEM, after review of the extension request, finds the work was
delayed because of conditions beyond the control and without the fault of the Alliance,
ADEM may extend the time as justified by the specific circumstances. ADEM may also
grant any other additional time extension for good cause shown but is not obligated to do
S0.

XVIII. Good Faith Settlement

This Agreement was negotiated in good faith by ADEM and the Alliance.
Accordingly, the Parties intend that this Agreement shall constitute an administratively
approved settlement of the matters covered by this Agreement. Therefore, by entering
into and carrying out the terms of this Agreement, ADEM agrees that all claims it had or
has against the Alliance, its Members, employees in both their official and individual
capacities, and its agents, servants, contractors or consultants, whether administrative or
otherwise, are fully resolved for matters covered by this Agreement. This Agreement is
limited to the matters contained herein and does not preclude ADEM from taking
enforcement action regarding any unrelated violation of law or regulation administered
by ADEM.
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XIX. Other Claims

ADEM is not liable for any personal injuries or property damage arising from the
acts or omissions of the Alliance, or their principals, contractors, agents or employees, in
the execution of activities required by this Agreement. ADEM is not liable as a party to
any contract executed by the Alliance in furtherance of this Agreement. The Alliance
shall not be liable for the contracts, acts or omissions of ADEM, its agents, employees or
contractors in the execution of ADEM’s duties under this Agreement.

XX. Subsequent Modification

This Agreement may be amended only in writing and only by the mutual
agreement of the Parties. The Parties expressly understand and agree that an amendment
or revision approved by the Parties may be limited to a specific part, section, provision,
or table of this Agreement or any portion of said part, provision or table without any
requirement to replace or revise any other portion of the Agreement or any requirement
for execution of a new agreement. This Agreement shall apply in full force and effect to
all members of the Alliance, including any member that joins the Alliance following the
execution of this Agreement. Modification of this Agreement shall not be required in the
event a member joins the Alliance or leaves the Alliance, unless the member leaving the
Alliance is the designated signatory, pursuant to Section II. of this Agreement.

XXI. Severability

The provisions of this Agreement are severable and if any provision of this
Agreement, or the application of any provision of this Agreement to any circumstance, is
held invalid, the application of such provision to other circumstances and the remainder
of this Agreement shall not be affected thereby. Invalidation of any State or Federal
statutory or regulatory provision which forms the basis for any condition of this
Agreement does not affect the validity of any other State or Federal statutory or
regulatory basis for said condition.

XXII. Cooperation

The Parties hereby mutually agree to cooperate with each other to the fullest
extent possible in the implementation of this Agreement.
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Alliance
Montgomery

For Downtown Environmentg
By the Mayor of the City
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Print Name
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For Alabama Departm nt of Environmental Management

Name: %
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Print Name

Tite: Dicector

Date: SQ{-'A'\- . 30., 2015
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Table 1.

Summary of Deliverables

Deliverable

Due

Community Involvement and Outreach Plan

60 days after execution of Agreement

Supplemental Environmental Investigation Work
Plan

120 days after execution of Agreement

Supplemental Environmental Investigation Report

9 months after approval of EI Work Plan

Risk Assessment/Alternatives Analysis Report

120 days after concurrence with EI Report

Remedial Action Plan (may be combined with
Risk Assessment/AA Report)

60 days after concurrence with Risk
Assessment/AA Report. If the RA Plan is
combined with the Risk Assessment/AA
Report as a single submittal, the combined
document shall be submitted within 180
days after concurrence with the EI Report

Remedial Action Report

Within 60 days of completing
implementation of remedial action

Remedial Action Progress Report (if warranted)

To be submitted according to the schedule
described in the Remedial Action Plan, as
approved by ADEM and as required in
Paragraph VIILI

Final Report Upon Completion

Within 60 days of attaining performance
standards and completing all requirements
of the Remedial Action Plan
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